

**CONTRACT ADDENDUM NO. 1**

**WEST SOUND UTILITY DISTRICT**

**2017 Well 22 Water Supply Improvements Project**

Date of Issue: February 8, 2017

Date of Opening: February 28, 2017

Notice To All Planholders:

This Addendum No. 1, containing the following additions, is hereby made a part of the Plans and Contract Provisions (Contract Documents) for the above named project. It shall be attached to the Contract Provisions and shall be taken into consideration by the Bidders in submitting their bids.

**CONTRACT PROVISIONS**

**Item No. 1: Commencement/Completion of Work**

**REPLACE** Part 3 of the Public Works Contract, page Contract-17:

3. Commencement/Completion of Work. The Contractor shall commence its work for the District on or before March 15, 2017. All work called for herein shall be fully completed by the Contractor on or before August 1, 2017.

**Item No. 2: Appendix A**

**ADD** the attached Geotechnical Engineering Report as Appendix A.

ALL OTHER REQUIREMENTS OF THE CONTRACT DOCUMENTS REMAIN IN EFFECT



\_\_\_\_\_  
Michael Wilson  
General Manager

Date: 2/21/17

# **APPENDIX A**

## **Geotechnical Engineering Report**

2

ADDENDUM NO. 1  
February 21, 2017

2017 Well 22 Water Supply Improvements Project